
B-3174/B-3272 Project Synopsis

•  TIP Project B-3174 is the replacement of Bridge #306 over NC 6 on US 29-70-220-
421 and B-3272 is the replacement of Bridge #318 over US 29-70-220-421 on
McConnell Street.  Both sites are located in Greensboro in Guilford County.

•  Planning studies have been completed.  The Categorical Exclusion (CE) was
approved March 29, 2002.  Copies of the CE will be made available to the short-listed
teams.

•  The general scope of work consists of the replacement of Bridge #306 and
approaches over NC 6 on US 29-70-220-421 and the replacement of Bridge #318 and
approaches over US 29-70-220-421 on McConnell Street.

•  Right of way acquisition will be the responsibility of the D/B Team.

Public Involvement Work:.
•  The D/B team will need to work with the Division 7 Office and the Construction Unit

during the construction of the project to keep the public informed of lane closures,
construction progress, etc.

Roadway Design Work:
•  Design and construct Bridge 306 and approaches over NC 6 (East Lee Street) on US

29-70-220-421 in Greensboro and Bridge 318 and approaches over US 29-70-220-
421 on McConnell Street in Greensboro.  The Design Build Team shall design and
construct US 29-70-220-421 to a multilane facility, shall meet Freeway standards,
and meet 60 mph design speed.  McConnell Street will be designed and constructed
as a 2-lane roadway, shall meet urban collector standards, and meet 40 mph design
speed.

Structure Design Work:
•  Replacement of Bridge #306 over NC 6 on US 29-70-220-421 and replacement of

Bridge #318 over US 29-70-220-421 on McConnell Street.

Hydraulics Work:
•  Drainage design has been completed.

Pavement Design Work:
•  Final pavement design will be provided.

Location Surveys Work:
•  Full electronic surveys are completed and will be available to the selected D/B team.
•  Existing utilities are located and are included with the survey data.  Any additional

SUE work will be the responsibility of the D/B team.
•  Any structure surveys will be the responsibility of the D/B team.



Geotechnical Investigations:
•  Geotechnical investigations for the roadway and structures have been completed.

Erosion Control Work:
•  All erosion control designs will be the responsibility of the D/B team.
•  The Erosion Control Plan will be prepared using NCDOT standards and will be

reviewed and approved by the Roadside Environmental Unit.
•  The D/B team must have a full time erosion control inspector on the project.

Signing Work:
•  Signing will be required and will be the responsibility of the Design Build Team.

Traffic Control and Pavement Marking Work:
•  A list of parameters such as lane closures, time restrictions, pavement marking and

general TCP guidelines will be developed for the short-listed teams.
•  Traffic Control Plans will be developed by the D/B team and will have Division 7

approval.

R/W Acquisition:
•  Right of Way will be the responsibility of the Design Build Team.
•  If any UST’s are discovered within the proposed right of way it will be the

responsibility of the Design Build Team to contact the Geotechnical Unit and arrange
for their removal.

R/W Utilities, Conflicts and or Construction Work:
•  The D/B team will be responsible for all utility conflicts and utility construction

plans.
•  Any additional SUE work will be the responsibility of the D/B team.
•  The D/B team will coordinate with utility owners in handling the utility conflicts.

CEI Work:
•  The D/B Team will be responsible for CEI work.

CONSTRUCTION COSTS:
•  The latest estimated construction cost for the project is $7,800,000.
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